
BID INFORMATION MEMORANDUM 
Fixed Price Competitive Bid Solicitation 

Remediation To Closure 
Schuyler’s Citgo 

11 Main Street 
Sugar Grove, Pennsylvania 16350 

PADEP Facility ID #62-11857; USTIF Claim #2009-0095(S) 
 
PAUSTIF understands and appreciates the effort necessary to prepare a well-conceived response to 
a bid solicitation.  As a courtesy, the following summary information is being provided to the 
bidders who submitted bids in response to the solicitation listed above. 
 
Number of firms attending pre-bid meeting:  5 
Number of bids received:    2 
 
List of firms submitting bids (alphabetical order): CORE Environmental Services, Inc. 

Letterle & Associates, LLC 
 
This was a bid to result scope of work (SOW) bid; therefore, the bidders technical approach was the 
most heavily weighted evaluation criterion.  The range in base bid cost associated with the two bids 
received was $243,882.11 to $341,626.83.  Based on the numerical scoring, one of the two bids was 
determined to meet the “Reasonable and Necessary” criteria established by the Regulations and was 
deemed acceptable by the evaluation committee for PAUSTIF funding.  The claimant reviewed and 
selected the acceptable bid. 
 
The selected bidder was Letterle & Associates, LLC with a base bid of $341,626.83. 
 
The attached sheet lists some general comments regarding the evaluation of the two bids received 
for this solicitation.  These comments are intended to provide general information that may assist in 
preparing bids in response to future solicitations. 
 
  



GENERAL COMMENTS REGARDING EVALUATED BIDS 
 

 Bids that did not include enough “original” (i.e., not copied verbatim from the RFB) 
language conveying bidder’s thought such that the understanding of site conditions, 
conceptual site model, closure approach, and approach to addressing the scope of work 
could be evaluated were regarded less favorably.  Since bidders are not prequalified, the 
content of the bid response must equip the evaluation committee and Claimant to make a 
thorough and complete review of the bid and bidder. 

 Bids included a scope of work for additional site characterization activities; however, it 
remained unclear how the data would be used in the design of the remedial approach. 

 Some bids remedial system design included off-site properties across Harmon Street and 
included a portion of this work in the fixed price, contrary to the RFB instructions.  Some 
bids also proposed T&M billing for some off-site remedial infrastructure construction (i.e. 
trenching, piping, etc.). 

 Some bids provided inadequate information and/or lacked sufficient clarity on the proposed 
remedial system.  For example, some bids did not: (a) sufficiently describe the remedial 
system / components or provide construction details / schematics for the remedial system; or 
(b) adequately design air sparge screen intervals to avoid screens only partially submerged 
beneath the water table certain times of the year; or (c) describe adequate site O&M visits 
(e.g., only twice per quarter and relying heavily on remote telemetry to monitor/make 
system adjustments); or (d) sufficiently describe installation of electrical supply equipment; 
or (e) describe how any recovered groundwater would be removed/disposed; or (f) describe 
how any unforeseen system shutdowns would be addressed; or (g) sufficiently describe soil 
vapor sampling during the first two quarters of O&M. 

 Some bids lack clarity on whether the pre-remedial quarterly groundwater sampling events 
would be performed until remedial system was installed and operational; and whether the 
off-site private water wells would be sampled during attainment activities. 

 Some bids lack sufficient clarity regarding demonstration of soil attainment.  For example, 
the approximate area for demonstrating soil attainment may not have been adequately 
identified; the soil attainment sampling depth interval proposed in some bids did not appear 
to adequately address the depth interval of known unsaturated and periodically saturated soil 
impacts; and the total number of attainment samples may not be adequate to address the area 
for demonstrating soil attainment. 


